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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SUTTER COUNTY NEAR YUBA
CITY FROM 0.1 KM NORTH OF O'BANION ROAD TO LINCOLN ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 14, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 22 dated 12-13-02.  A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 76 and 158 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES" is revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 67 is revised, as attached.

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of
250 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $5700 per day, for each and every calendar day's delay in
finishing the work (except plant establishment work) in excess of the number of working days prescribed above.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of
500 WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in
completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than $5700 per day be assessed.

CONTRACT NO. 03-1A46U4
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ENGINEER'S ESTIMATE
03-1A46U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 390155 ASPHALT CONCRETE (TYPE A) TONN 116 000

62 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 10 100

63 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 21

64 393001 PAVEMENT REINFORCING FABRIC M2 12 300

65 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 490

66 498026 350 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING (SOUND WALL)

M 550

67
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 51

68 510526 MINOR CONCRETE (BACKFILL) M3 70

69
(F)

518002 SOUND WALL (MASONRY BLOCK) M2 2653

70 566011 ROADSIDE SIGN - ONE POST EA 37

71 566012 ROADSIDE SIGN - TWO POST EA 28

72 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 12

73 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 48

74 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 160

75 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 680

76 620919 750 MM ALTERNATIVE PIPE
CULVERT

M 65

77 620924 900 MM ALTERNATIVE PIPE
CULVERT

M 12

78 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 10

79 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 28

80 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 5

6
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